
Briefings for Contractors on 
Construction Framework 

South West

Bristol Hilton – 7th July 2008  
Exeter Racecourse – 10th July 2008  

Both events 10.00am to 12.30pm



Procurement Timetable: 
Key Dates (Indicative)

• Tender Notice (Restricted): 21st July ’08
• Expressions of Interest:      21st July-29th August

• PQQ issued: 1st September  
• PQQ return deadline: 30th September
• PQQ evaluations:        1st October - 5th Nov
• Notification of next stage: Mid November



Procurement Timetable: 
Key Dates (Indicative)

• Tender documents issued: 26th November 2008
• Tender return deadline:      16th January 2009

• Standstill period:  9th - 23rd March 2009
• Those successful notified:  24th March 2009
• Framework Mobilisation to: 1st June 2009



Electronic Tendering - 
Devon Procurement Portal

• Documents exchanged via e-tendering 
portal: www.devontenders.gov.uk

• Guideline instructions issued 21st July
• Please follow submission guidance in full
• Support helpline via Devon Procurement 

Services

http://www.devontenders.gov.uk/


www.devontenders.gov.uk



Accreditation
• All Contractors which secure a place on the 

Framework will be required to subscribe to the 
Exor accreditation service Gold standard or 
greater, or provide equal and equivalent  
accreditation.

• Organisations currently possessing EXOR Gold 
accreditation may be exempted from completing 
one section of the PQQ.



Framework Duration

• The Framework Agreement is intended to 
operate for 4 years from June 2009.

(There will be a break clause at 2 years 
which will only be used in extremis)



Management of the Framework

• Promote widest use of Framework
• Operational Management of Framework
• Facilitate Contractor selection for projects
• Manage Performance Reviews 
• Organise 3 x User Groups
• Facilitate Continuous Improvement
• Identify “added value” opportunities
• Train & support Framework stakeholders
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Training and Guidance: 
New ways of working

Training and Guidance Sessions will be provided in 
April / May 2009 for:

Clients
Contractors
Consultants / Designers

This will ensure there is complete clarity about how 
the Framework will operate



Recap:  Next Steps

• OJEU Advert:       21st July ’08
• Registration instructions: 21st July ’08
• Expressions of Interest:  21st July ’08
• PQQ issued: 1st Sept ’08 
• PQQ return deadline: 30 Sept ’08
• Once Tender Notice placed, all questions 

raised via www.devontenders.gov.uk



Conclusion

• Closing Comments from Chairman

• General Questions

• Feedback Questionnaire



WARNING !
• THE INFORMATION WITHIN THIS 

PRESENTATION SHOULD NOT BE RELIED 
UPON FOR THE PURPOSES OF TENDER 
APPLICATION. 

• THE BRIEFING MEETINGS ARE IN PART TO 
OBTAIN FEEDBACK ON THE PLANS FOR 
HOW CFSW WILL OPERATE AND THIS 
COULD MEAN PLANS MAY BE AMENDED.

• WHEN TENDERING YOU WILL NEED TO 
RELY ON INFORMATION PROVIDED WITHIN 
THE TENDER PACK AND INFORMATION 
PROVIDED AS RESPONCES TO WRITTEN 
QUESTIONS.
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